
Assumptions: 1.  No improvements to natural turf infield 
  2. Portion of D-Area paved

                                                                        
ITEM DESCRIPTION UNIT QUANTITY UNIT COST COST TOTAL COST REMARKS

0 General Overhead
a Bonds and Insurance LS 1 25,000$                25,000.00$      42,500.00$               
b Mobilization LS 1 10,000$                10,000.00$      
c Layout and materials testing LS 1 7,500$                  7,500.00$        

1 Site Preparation 25,700.00$               
1a Strip and Screen and haul topsoil (assume 8") CY 0 12.00$                  -$                
1b Excavation bulk dozer (Turf Field areas) (6" depth) CY 0 20.00$                  -$                Below topsoil
1c Excavation bulk dozer (New Track areas) (4" depth) CY 785 20.00$                  15,700.00$      
1d Pulverize and remove existing track SY 5000 2.00$                   10,000.00$      

2 Demolition 5,000.00$                 
2a Misc. Demolition LS 1 5,000.00$             5,000.00$        
2b Drainage Structures EA 0 1,200.00$             -$                
2b Remove existing bleachers LS 0 10,000.00$           -$                
2b Remove existing pressbox LS 0 12,000.00$           -$                
2c Remove existing chain link fence LF 0 4.00$                   -$                

3 Natural Turf Field Preparation -$                          
3a Prepare sub-base, shape and compact (Field) SY 0 1.50$                   -$                MHD
3b Top Stone Layer Under Turf (1" Thick) Ton 0 34.00$                  -$                
3c Crushed Stone Base under Field (4" Thick) Ton 0 28.00$                  -$                

4 Concrete  -$                          
4a Anchor curbing with drainage (includes slot drains) LF 0 70.00$                  -$                ACO 4000 & 3000
4b Concrete anchor curbing LF 0 30.00$                  -$                

 
5 Athletic Surfacing (Synthetic Turf Grass)  -$                          

5a Filled-Turf installed (Premium) SF 0 5.00$                   -$                
5b Synthetic Turf Striping Sport 0 10,000.00$           -$                

6 Athletic Surfacing (Natural Turf Grass at existing track)  -$                          
6a Install irrigation system and controller Field 0 30,000.00$           -$                
6b Place and amend root zone materials, 6" CY 0 35.00$                  -$                
6c Seed Athletic Field Mix and fine grade SF 0 0.30$                   -$                
6d Turf establishment requirements LS 0 5,000.00$             -$                

7 Subsurface Drainage (Natural Turf Field)  -$                          
7a Geotextile Separation Layer SY 0 2.00$                   -$                
7b 12" Flat Panel Drain LF 0 4.00$                   -$                MultiFlow

ALTERNATIVE 1 COST ESTIMATE  - LITTLETON - SYNTHETIC FOOTBALL FIELD AND TRACK  (Existing Track Only)



7c 18" Nyloplast Structures EA 0 1,600.00$             -$                
7d 10" Perf. HDPE LF 0 32.00$                  -$                
7e 6" Perf. HDPE LF 0 25.00$                  -$                

8 Fencing   -$                          
8a 4' chain link fence LF 0 45.00$                  -$                
8b 4' wide pedestrian gate EA 0 1,000.00$             -$                
8c 12' wide maintenance gate EA 0 2,800.00$             -$                
8d 6' chain link fence LF 0 55.00$                  -$                

9 Storm Drainage (Parking and drives)  -$                          
9a Reset existing catch basin grates elev. EA 0 850.00$                -$                
9b Concrete drain manholes / CBs EA 0 3,000.00$             -$                
9c Misc. Drainage LS 0 5,000.00$             -$                

10 Equipment  -$                          
10a New goalposts PR 0 17,000.00$           -$                
10b Lane Barriers SET 0 3,790.00$             -$                4- with locks
10c Benches EA 0 950.00$                -$                portable

11 Utilities -$                          
11a Water Cannons LS 0 900.00$                -$                
11b Water line relocation LF 0 25.00$                  -$                
11c Infastructure for future lighting (conduits and pullboxes) LS 0 25,000.00$           -$                

12 Soil Stabilization 1,500.00$                 
12a Silt Sock LF 0 5.00$                   -$                MHD
12b Haybale filters at existing catchbasins EA 6 250.00$                1,500.00$        

13 Track and Field Construction  153,078.00$             
13a Aggregate Base for Track and D-areas (8") Ton 800 32.00$                  25,600.00$      
13b Prepare sub-base, shape, compact and fine grade SY 4903 1.50$                   7,354.50$        
13c Fine grade stone base (Track and D-areas) SY 4,903 1.50$                   7,354.50$        MHD
13d Pavement (1.5" Binder course and 1.5" Wearing course) SY 4,903 23.00$                  112,769.00$    MHD

.
14 Walkways and parking  4,250.00$                 

14a Bituminous walkways areas with, 3" depth SY 100 25.00$                  2,500.00$        
14b Aggregate base (6") Ton 50 32.00$                  1,600.00$        
14c Prepare sub-base, shape, compact and fine grade SY 100 1.50$                   150.00$          
14d Signage and Striping LS 0 2,500.00$             -$                

 
15 Resilient Track Surfacing  157,624.00$             

15a Track and D-Area Surfacing (Latex) SY 4457 32.00$                  142,624.00$    
15b Track marking EA 1 15,000.00$           15,000.00$      

16 Discus and Shot Put Venues  23,380.50$               
16a Discuss and Shot Put Pads (Concrete) CY 2 500.00$                1,000.00$        
16b Aggregate base beneath pads Ton 5 30.00$                  157.50$          



16c Prepare sub-base, shape, compact and fine grade SY 42 1.50$                   63.00$            
16d Shot Put Curb LF 280 30.00$                  8,400.00$        
16e Shot put Sand/Clay Mix (6") Ton 42 30.00$                  1,260.00$        
16f Shot Put Toe board EA 1 500.00$                500.00$          
16g Discus Cage (portable) EA 1 12,000.00$           12,000.00$      

17 Pole Vault and Long Jump Venues  16,500.00$               
17a Sand Pit Forms with Sand Catcher EA 1 15,000.00$           15,000.00$      
17b Pole vault boxes EA 1 1,500.00$             1,500.00$        

18 Non-fixed track equipment -$                          
18a Hurdles EA 0 200.00$                -$                
18b Pole Vault Pad EA 0 15,000.00$           -$                
18c High Jump Pad EA 0 10,000.00$           -$                
18d Track crossing mat EA 0 1,100.00$             -$                

Sub-Total 429,532.50$             
Design Costs 30,000.00$               

Bid Period Services 5,000.00$                 
Construction Period Services 20,000.00$               

Contingency 64,429.88$              
Budget total 548,962.38$        



Assumptions: 1.  Natural turf infield
  2.  300 person bleacher
  3. Paved D-Areas
  4 .  Project includes rest room and team room building (ALT)

                                                                        
ITEM DESCRIPTION UNIT QUANTITY UNIT COST COST TOTAL COST REMARKS

0 General Overhead
a Bonds and Insurance LS 1 25,000$                25,000.00$      42,500.00$               
b Mobilization LS 1 10,000$                10,000.00$      
c Layout and materials testing LS 1 7,500$                  7,500.00$        

1 Site Preparation 81,040.00$               
1a Strip and Screen and haul topsoil (assume 8") CY 2,050 12.00$                  24,600.00$      
1b Excavation bulk dozer (Turf Field areas) (6" depth) CY 1537 20.00$                  30,740.00$      Below topsoil
1c Excavation bulk dozer (New Track areas) (4" depth) CY 785 20.00$                  15,700.00$      
1d Pulverize and remove existing track SY 5000 2.00$                   10,000.00$      

2 Demolition 12,200.00$               
2a Misc. Demolition LS 1 5,000.00$             5,000.00$        
2b Drainage Structures EA 6 1,200.00$             7,200.00$        
2b Remove existing bleachers LS 0 10,000.00$           -$                 
2b Remove existing pressbox LS 0 12,000.00$           -$                 
2c Remove existing chain link fence LF 0 4.00$                   -$                 

3 Natural Turf Field Preparation 17,417.50$               
3a Prepare sub-base, shape and compact (Field) SY 8,625 1.50$                   12,937.50$      MHD
3b Top Stone Layer Under Turf (1" Thick) Ton 0 34.00$                  -$                 
3c Crushed Stone Base under Field (4" Thick) Ton 160 28.00$                  4,480.00$        

4 Concrete  103,300.00$             
4a Anchor curbing with drainage (includes slot drains) LF 1300 70.00$                  91,000.00$      ACO 4000 & 3000
4b Concrete anchor curbing LF 410 30.00$                  12,300.00$      

 
5 Athletic Surfacing (Synthetic Turf Grass)  -$                          

5a Filled-Turf installed (Premium) SF 0 5.00$                   -$                 
5b Synthetic Turf Striping Sport 0 10,000.00$           -$                 

6 Athletic Surfacing (Natural Turf Grass at existing track)  123,100.00$             
6a Install irrigation system and controller Field 1 30,000.00$           30,000.00$      
6b Place and amend root zone materials, 6" CY 1660 35.00$                  58,100.00$      
6c Seed Athletic Field Mix and fine grade SF 100,000 0.30$                   30,000.00$      
6d Turf establishment requirements LS 1 5,000.00$             5,000.00$        

7 Subsurface Drainage (Natural Turf Field)  64,920.00$               
7a Geotextile Separation Layer SY 10560 2.00$                   21,120.00$      
7b 12" Flat Panel Drain LF 1800 4.00$                   7,200.00$        MultiFlow

ALTERNATIVE 1A COST ESTIMATE  - LITTLETON - SYNTHETIC FOOTBALL FIELD AND TRACK  (Existing Track Location)



7c 18" Nyloplast Structures EA 5 1,600.00$             8,000.00$        
7d 10" Perf. HDPE LF 800 32.00$                  25,600.00$      
7e 6" Perf. HDPE LF 120 25.00$                  3,000.00$        

8 Fencing   76,740.00$               
8a 4' chain link fence LF 1532 45.00$                  68,940.00$      
8b 4' wide pedestrian gate EA 5 1,000.00$             5,000.00$        
8c 12' wide maintenance gate EA 1 2,800.00$             2,800.00$        
8d 6' chain link fence LF 0 55.00$                  -$                 

9 Storm Drainage (Parking and drives)  -$                          
9a Reset existing catch basin grates elev. EA 0 850.00$                -$                 
9b Concrete drain manholes / CBs EA 0 3,000.00$             -$                 
9c Misc. Drainage LS 0 5,000.00$             -$                 

10 Equipment  3,790.00$                 
10a New goalposts PR 0 17,000.00$           -$                 
10b Lane Barriers SET 1 3,790.00$             3,790.00$        4- with locks
10c Benches EA 0 950.00$                -$                 portable

11 Utilities 25,000.00$               
11a Water Cannons LS 0 900.00$                -$                 
11b Water line relocation LF 0 25.00$                  -$                 
11c Infastructure for future lighting (conduits and pullboxes) LS 1 25,000.00$           25,000.00$      

12 Soil Stabilization 750.00$                    
12a Silt Sock LF 0 5.00$                   -$                 MHD
12b Haybale filters at existing catchbasins EA 3 250.00$                750.00$           

13 Track and Field Construction  190,690.00$             
13a Aggregate Base for Track and D-areas (8") Ton 261 32.00$                  8,352.00$        Includes re-use of exist.
13b Prepare sub-base, shape, compact and fine grade SY 7013 1.50$                   10,519.50$      
13c Fine grade stone base (Track and D-areas) SY 7,013 1.50$                   10,519.50$      MHD
13d Pavement (1.5" Binder course and 1.5" Wearing course) SY 7,013 23.00$                  161,299.00$     MHD

.
14 Walkways and parking  32,586.00$               

14a Bituminous walkways areas with, 3" depth SY 1116 25.00$                  27,900.00$      
14b Aggregate base (6") Ton 16 32.00$                  512.00$           
14c Prepare sub-base, shape, compact and fine grade SY 1116 1.50$                   1,674.00$        
14d Signage and Striping LS 1 2,500.00$             2,500.00$        

 
15 Resilient Track Surfacing  219,800.00$             

15a Track and D-Area Surfacing (Latex) SY 6400 32.00$                  204,800.00$     
15b Track marking EA 1 15,000.00$           15,000.00$      

16 Discus and Shot Put Venues  24,380.50$               
16a Discuss and Shot Put Pads (Concrete) CY 3 500.00$                1,500.00$        
16b Aggregate base beneath pads Ton 5 30.00$                  157.50$           



16c Prepare sub-base, shape, compact and fine grade SY 42 1.50$                   63.00$             
16d Shot Put Curb LF 280 30.00$                  8,400.00$        
16e Shot put Sand/Clay Mix (6") Ton 42 30.00$                  1,260.00$        
16f Shot Put Toe board EA 2 500.00$                1,000.00$        
16g Discus Cage (portable) EA 1 12,000.00$           12,000.00$      

17 Pole Vault and Long Jump Venues  33,000.00$               
17a Sand Pit Forms with Sand Catcher EA 2 15,000.00$           30,000.00$      
17b Pole vault boxes EA 2 1,500.00$             3,000.00$        

18 Non-fixed track equipment 46,100.00$               
18a Hurdles EA 25 200.00$                5,000.00$        
18b Pole Vault Pad EA 2 15,000.00$           30,000.00$      
18c High Jump Pad EA 1 10,000.00$           10,000.00$      
18d Track crossing mat EA 1 1,100.00$             1,100.00$        

Sub-Total 1,097,314.00$          
Design Costs 50,000.00$               

Bid Period Services 5,000.00$                 
Construction Period Services 20,000.00$               

Contingency 164,597.10$            
Budget total 1,336,911.10$     

POSSIBLE ALTERNATE BID ITEMS
Alt 1 Restroom  Building SF 1,600 200.00$                320,000.00$     320,000.00$             

Alt. 2 Ball Safety Netting @ D-Areas 11,250.00$               
Portable netting system LF 250 45.00$                  11,250.00$      

Alt. 3 Mid-Field Logo 15,000.00$               
Three Color logo LS 1 15,000.00$           15,000.00$      

Alt.4 Specator Seating 90,000.00$               
a 300 Seat Bleacher System SEAT 300 300.00$                90,000.00$      
b Press Box (includes lift) EA 0 60,000.00$           -$                 



Assumptions: 1.  The existing track is pulverized and restored as natural turf
  2.  The football field is natural turf
  3. The existing bleachers are not modified

                                                                        
ITEM DESCRIPTION UNIT QUANTITY UNIT COST COST TOTAL COST REMARKS

0 General Overhead
a Bonds and Insurance LS 1 30,000$                30,000.00$       50,000.00$              
b Mobilization LS 1 10,000$                10,000.00$       
c Layout and materials testing LS 1 10,000$                10,000.00$       

1 Site Preparation 77,160.00$              
1a Strip and Screen and haul topsoil (assume 10") CY 2,560 12.00$                  30,720.00$       
1b Excavation bulk dozer (New Synthetic Turf Field areas) (6" depth) CY 1537 20.00$                  30,740.00$       Below topsoil
1c Excavation bulk dozer (New Track areas) (4" depth) CY 785 20.00$                  15,700.00$       

2 Demolition 11,400.00$              
2a Misc. Demolition LS 1 5,000.00$             5,000.00$         
2b Drainage Structures EA 4 1,200.00$             4,800.00$         
2b Remove existing bleachers LS 0 10,000.00$           -$                  
2b Remove existing pressbox LS 0 12,000.00$           -$                  
2c Remove existing chain link fence LF 400 4.00$                   1,600.00$         

3 Natural Turf Field Preparation 65,513.00$              
3a Prepare sub-base, shape and compact (Field) SY 9,222 1.50$                   13,833.00$       MHD
3b Top Stone Layer Under Turf (1" Thick) Ton 0 34.00$                  -$                  
3c Crushed Stone Base under Field (4" Thick) Ton 1,520 34.00$                  51,680.00$       

4 Concrete  103,300.00$            
4a Anchor curbing with drainage (includes slot drains) LF 1300 70.00$                  91,000.00$       ACO 4000 & 3000
4b Concrete anchor curbing LF 410 30.00$                  12,300.00$       

 
5 Athletic Surfacing (Synthetic Turf Grass)  -$                        

5a Filled-Turf installed (Premium) SF 0 5.00$                   -$                  Sand & SBR Infill
5b Synthetic Turf Striping Sport 0 10,000.00$           -$                  ?

6 Athletic Surfacing (Natural Turf Grass at existing track)  123,100.00$            
6a Install irrigation system and controller Field 1 30,000.00$           30,000.00$       
6b Place and amend root zone materials, 6" CY 1660 35.00$                  58,100.00$       
6c Seed Athletic Field Mix and fine grade SF 100,000 0.30$                   30,000.00$       
6d Turf establishment requirements LS 1 5,000.00$             5,000.00$         

7 Subsurface Drainage (Synthetic Turf Field)  64,920.00$              
7a Geotextile Separation Layer SY 10560 2.00$                   21,120.00$       
7b 12" Flat Panel Drain LF 1800 4.00$                   7,200.00$         MultiFlow
7c 18" Nyloplast Structures EA 5 1,600.00$             8,000.00$         

ALTERNATIVE 2 COST ESTIMATE  - LITTLETON - SYNTHETIC FOOTBALL FIELD AND TRACK  (Football Field Location with Natural Turf)



7d 10" Perf. HDPE LF 800 32.00$                  25,600.00$       
7e 6" Perf. HDPE LF 120 25.00$                  3,000.00$         

8 Fencing   76,740.00$              
8a 4' chain link fence LF 1532 45.00$                  68,940.00$       
8b 4' wide pedestrian gate EA 5 1,000.00$             5,000.00$         
8c 12' wide maintenance gate EA 1 2,800.00$             2,800.00$         
8d 6' chain link fence LF 0 55.00$                  -$                  

9 Storm Drainage (Parking and drives)  18,700.00$              
9a Reset existing catch basin grates elev. EA 2 850.00$                1,700.00$         
9b Concrete drain manholes / CBs EA 4 3,000.00$             12,000.00$       
9c Misc. Drainage LS 1 5,000.00$             5,000.00$         

10 Equipment  22,690.00$              
10a New goalposts PR 1 17,000.00$           17,000.00$       
10b Lane Barriers SET 1 3,790.00$             3,790.00$         4- with locks
10c Benches EA 2 950.00$                1,900.00$         portable

11 Utilities 28,400.00$              
11a Water Cannons LS 1 900.00$                900.00$            
11b Water line relocation LF 100 25.00$                  2,500.00$         
11c Infastructure for future lighting (conduits and pullboxes) LS 1 25,000.00$           25,000.00$       

12 Soil Stabilization 750.00$                   
12a Silt Sock LF 0 5.00$                   -$                  MHD
12b Haybale filters at existing catchbasins EA 3 250.00$                750.00$            

13 Track and Field Construction  209,264.00$            
13a Aggregate Base for Track and D-areas (8") Ton 800 32.00$                  25,600.00$       Includes re-use of exist.
13b Prepare sub-base, shape, compact and fine grade SY 7064 1.50$                   10,596.00$       
13c Fine grade stone base (Track and D-areas) SY 7,064 1.50$                   10,596.00$       MHD
13d Pavement (1.5" Binder course and 1.5" Wearing course) SY 7,064 23.00$                  162,472.00$     MHD

.
14 Walkways and parking  20,555.00$              

14a Bituminous walkways areas with, 3" depth SY 430 25.00$                  10,750.00$       
14b Aggregate base (6") Ton 130 32.00$                  4,160.00$         
14c Prepare sub-base, shape, compact and fine grade SY 430 1.50$                   645.00$            
14d Signage and Striping LS 1 5,000.00$             5,000.00$         

 
15 Resilient Track Surfacing  219,800.00$            

15a Track and D-Area Surfacing (Latex) SY 6400 32.00$                  204,800.00$     
15b Track marking EA 1 15,000.00$           15,000.00$       

16 Discus and Shot Put Venues  24,380.50$              
16a Discuss and Shot Put Pads (Concrete) CY 3 500.00$                1,500.00$         
16b Aggregate base beneath pads Ton 5 30.00$                  157.50$            
16c Prepare sub-base, shape, compact and fine grade SY 42 1.50$                   63.00$              



16d Shot Put Curb LF 280 30.00$                  8,400.00$         
16e Shot put Sand/Clay Mix (6") Ton 42 30.00$                  1,260.00$         
16f Shot Put Toe board EA 2 500.00$                1,000.00$         
16g Discus Cage (portable) EA 1 12,000.00$           12,000.00$       

17 Pole Vault and Long Jump Venues  33,000.00$              
17a Sand Pit Forms with Sand Catcher EA 2 15,000.00$           30,000.00$       
17b Pole vault boxes EA 2 1,500.00$             3,000.00$         

18 Non-fixed track equipment 46,100.00$              
18a Hurdles EA 25 200.00$                5,000.00$         
18b Pole Vault Pad EA 2 15,000.00$           30,000.00$       
18c High Jump Pad EA 1 10,000.00$           10,000.00$       
18d Track crossing mat EA 1 1,100.00$             1,100.00$         

19 Specator Seating -$                        
19a 300 Seat Bleacher System SEAT 0 250.00$                -$                  
19b Press Box (includes lift) EA 0 60,000.00$           -$                  

20 Demolish Existing track 65,000.00$              
20a Demolish and remove existing track LS 1 10,000.00$           10,000.00$       
20b Loam and seed existing track area LS 1 5,000.00$             5,000.00$         
20c Install baseball field (relocation of existing little league field) LS 1 50,000.00$           50,000.00$       

22 Expansion of Existing Playground Area 25,000.00$              
22b Expansion of Existing Playground Area LS 1 25,000.00$           25,000.00$       

Sub-Total 1,285,772.50$         
Design Costs 60,000.00$              

Bid Period Services 5,000.00$                
Construction Period Services 25,000.00$              

Contingency 192,865.88$           
Budget total 1,568,638.38$    

POSSIBLE ALTERNATE BID ITEMS
Alt 1 Restroom  Building SF 1,600 200.00$                320,000.00$     320,000.00$            

Alt. 2 Ball Safety Netting @ D-Areas 11,250.00$              
Portable netting system LF 250 45.00$                  11,250.00$       

Alt. 4 Relocate Athletic Lighting - 50 ft candles, 2 poles 25,000.00$              
LS 1 25,000.00$           25,000.00$       



Assumptions: 1.  The existing track is pulverized and restored as natural turf
  2.  The football field is replaced with synthetic turf
  3. The existing bleachers are not modified

                                                                        
ITEM DESCRIPTION UNIT QUANTITY UNIT COST COST TOTAL COST REMARKS

0 General Overhead
a Bonds and Insurance LS 1 30,000$                30,000.00$       50,000.00$              
b Mobilization LS 1 10,000$                10,000.00$       
c Layout and materials testing LS 1 10,000$                10,000.00$       

1 Site Preparation 77,160.00$              
1a Strip and Screen and haul topsoil (assume 10") CY 2,560 12.00$                  30,720.00$       
1b Excavation bulk dozer (New Synthetic Turf Field areas) (6" depth) CY 1537 20.00$                  30,740.00$       Below topsoil
1c Excavation bulk dozer (New Track areas) (4" depth) CY 785 20.00$                  15,700.00$       

2 Demolition 11,400.00$              
2a Misc. Demolition LS 1 5,000.00$             5,000.00$         
2b Drainage Structures EA 4 1,200.00$             4,800.00$         
2b Remove existing bleachers LS 0 10,000.00$           -$                  
2b Remove existing pressbox LS 0 12,000.00$           -$                  
2c Remove existing chain link fence LF 400 4.00$                   1,600.00$         

3 Synthetic Turf Field Preparation 155,953.00$            
3a Prepare sub-base, shape and compact (Field) SY 9,222 1.50$                   13,833.00$       MHD
3b Top Stone Layer Under Turf (1" Thick) Ton 380 34.00$                  12,920.00$       
3c Crushed Stone Base under Field (10" Thick) Ton 3,800 34.00$                  129,200.00$     

4 Concrete  103,300.00$            
4a Anchor curbing with drainage (includes slot drains) LF 1300 70.00$                  91,000.00$       ACO 4000 & 3000
4b Concrete anchor curbing LF 410 30.00$                  12,300.00$       

 
5 Athletic Surfacing (Synthetic Turf Grass)  445,000.00$            

5a Filled-Turf installed (Premium) SF 83,000 5.00$                   415,000.00$     Sand & SBR Infill
5b Synthetic Turf Striping Sport 3 10,000.00$           30,000.00$       ?

6 Athletic Surfacing (Natural Turf Grass at existing track)  -$                        
6a Install irrigation system and controller Field 0 30,000.00$           -$                  
6b Place and amend root zone materials, 6" CY 0 35.00$                  -$                  
6c Seed Athletic Field Mix and fine grade SF 0 0.30$                   -$                  
6d Turf establishment requirements LS 0 2,000.00$             -$                  

7 Subsurface Drainage (Synthetic Turf Field)  78,520.00$              
7a Geotextile Separation Layer SY 10560 2.00$                   21,120.00$       
7b 12" Flat Panel Drain LF 3200 4.00$                   12,800.00$       MultiFlow
7c 18" Nyloplast Structures EA 10 1,600.00$             16,000.00$       

ALTERNATIVE 2A COST ESTIMATE  - LITTLETON - SYNTHETIC FOOTBALL FIELD AND TRACK  (Football Field Location with Synthetic Turf)



7d 10" Perf. HDPE LF 800 32.00$                  25,600.00$       
7e 6" Perf. HDPE LF 120 25.00$                  3,000.00$         

8 Fencing   76,740.00$              
8a 4' chain link fence LF 1532 45.00$                  68,940.00$       
8b 4' wide pedestrian gate EA 5 1,000.00$             5,000.00$         
8c 12' wide maintenance gate EA 1 2,800.00$             2,800.00$         
8d 6' chain link fence LF 0 55.00$                  -$                  

9 Storm Drainage (Parking and drives)  18,700.00$              
9a Reset existing catch basin grates elev. EA 2 850.00$                1,700.00$         
9b Concrete drain manholes / CBs EA 4 3,000.00$             12,000.00$       
9c Misc. Drainage LS 1 5,000.00$             5,000.00$         

10 Equipment  22,690.00$              
10a New goalposts PR 1 17,000.00$           17,000.00$       
10b Lane Barriers SET 1 3,790.00$             3,790.00$         4- with locks
10c Benches EA 2 950.00$                1,900.00$         portable

11 Utilities 28,400.00$              
11a Water Cannons LS 1 900.00$                900.00$            
11b Water line relocation LF 100 25.00$                  2,500.00$         
11c Infastructure for future lighting (conduits and pullboxes) LS 1 25,000.00$           25,000.00$       

12 Soil Stabilization 750.00$                   
12a Silt Sock LF 0 5.00$                   -$                  MHD
12b Haybale filters at existing catchbasins EA 3 250.00$                750.00$            

13 Track and Field Construction  209,264.00$            
13a Aggregate Base for Track and D-areas (8") Ton 800 32.00$                  25,600.00$       Includes re-use of exist.
13b Prepare sub-base, shape, compact and fine grade SY 7064 1.50$                   10,596.00$       
13c Fine grade stone base (Track and D-areas) SY 7,064 1.50$                   10,596.00$       MHD
13d Pavement (1.5" Binder course and 1.5" Wearing course) SY 7,064 23.00$                  162,472.00$     MHD

.
14 Walkways and parking  20,555.00$              

14a Bituminous walkways areas with, 3" depth SY 430 25.00$                  10,750.00$       
14b Aggregate base (6") Ton 130 32.00$                  4,160.00$         
14c Prepare sub-base, shape, compact and fine grade SY 430 1.50$                   645.00$            
14d Signage and Striping LS 1 5,000.00$             5,000.00$         

 
15 Resilient Track Surfacing  219,800.00$            

15a Track and D-Area Surfacing (Latex) SY 6400 32.00$                  204,800.00$     
15b Track marking EA 1 15,000.00$           15,000.00$       

16 Discus and Shot Put Venues  24,380.50$              
16a Discuss and Shot Put Pads (Concrete) CY 3 500.00$                1,500.00$         
16b Aggregate base beneath pads Ton 5 30.00$                  157.50$            
16c Prepare sub-base, shape, compact and fine grade SY 42 1.50$                   63.00$              



16d Shot Put Curb LF 280 30.00$                  8,400.00$         
16e Shot put Sand/Clay Mix (6") Ton 42 30.00$                  1,260.00$         
16f Shot Put Toe board EA 2 500.00$                1,000.00$         
16g Discus Cage (portable) EA 1 12,000.00$           12,000.00$       

17 Pole Vault and Long Jump Venues  33,000.00$              
17a Sand Pit Forms with Sand Catcher EA 2 15,000.00$           30,000.00$       
17b Pole vault boxes EA 2 1,500.00$             3,000.00$         

18 Non-fixed track equipment 46,100.00$              
18a Hurdles EA 25 200.00$                5,000.00$         
18b Pole Vault Pad EA 2 15,000.00$           30,000.00$       
18c High Jump Pad EA 1 10,000.00$           10,000.00$       
18d Track crossing mat EA 1 1,100.00$             1,100.00$         

19 Spectator Seating -$                        
19a 300 Seat Bleacher System SEAT 0 250.00$                -$                  
19b Press Box (includes lift) EA 0 60,000.00$           -$                  

20 Demolish and Restore Existing track 65,000.00$              
20a Demolish and remove existing track LS 1 10,000.00$           10,000.00$       
20b Loam and seed existing track area LS 1 5,000.00$             5,000.00$         
20c Install baseball field (relocation of existing little league field) LS 1 50,000.00$           50,000.00$       

21 Expansion of Existing Playground Area 25,000.00$              
21a Expansion of Existing Playground Area LS 1 25,000.00$           25,000.00$       

Subtotal 1,711,712.50$         
Design Costs 80,000.00$              

Bid Period Services 5,000.00$                
Construction Period Services 25,000.00$              

Contingency 256,756.88$           
Budget total 2,078,469.38$    

POSSIBLE ALTERNATE BID ITEMS
Alt 1 Restroom  Building SF 1,600 200.00$                320,000.00$     320,000.00$            

Alt. 2 Ball Safety Netting @ D-Areas 11,250.00$              
Portable netting system LF 250 45.00$                  11,250.00$       

Alt. 3 Mid-Field Logo 15,000.00$              
Three Color logo LS 1 15,000.00$           15,000.00$       

Alt. 4 Relocate Athletic Lighting - 50 ft candles, 2 poles 25,000.00$              
LS 1 25,000.00$           25,000.00$       



Assumptions: 1.  Relocate / Rebuild Baseball Softball
  2.  300 person bleacher
  3. Paved D-Areas
  4.  Project Includes Natural  Turf

                                                                        
ITEM DESCRIPTION UNIT QUANTITY UNIT COST COST TOTAL COST REMARKS

0 General Overhead
a Bonds and Insurance LS 1 35,000$                35,000.00$       57,500.00$              
b Mobilization LS 1 10,000$                10,000.00$       
c Layout and materials testing LS 1 12,500$                12,500.00$       

1 Site Preparation 143,000.00$            
1a Strip and Screen and haul topsoil (assume 8") CY 6,700 12.00$                  80,400.00$       
1b Excavation bulk dozer (New Synthetic Turf Field areas) (6" depth) CY 1853 20.00$                  37,060.00$       Below topsoil
1c Excavation bulk dozer (New Track areas) (4" depth) CY 777 20.00$                  15,540.00$       
1d Pulverize and remove existing track SY 5000 2.00$                    10,000.00$       

2 Demolition 14,800.00$              
2a Misc. Demolition LS 1 10,000.00$           10,000.00$       
2b Drainage Structures EA 4 1,200.00$             4,800.00$         
2b Remove existing bleachers LS 0 10,000.00$           -$                 
2b Remove existing pressbox LS 0 12,000.00$           -$                 
2c Remove existing chain link fence LF 0 4.00$                    -$                 

3 Field Preparation 286,858.00$            
3a Prepare sub-base, shape and compact (3 Field) SY 30,000 1.50$                    45,000.00$       MHD
3b Top Stone Layer Under Turf (1" Thick) Synthetic Fld Ton 562 34.00$                  19,108.00$       
3c Crushed Stone Base under Field (6" Thick) Synthetic Fld Ton 3,375 34.00$                  114,750.00$     
3d Drainage layer beneath 2 ball fields (4" thick) Ton 4,500 24.00$                  108,000.00$     

4 Concrete  103,300.00$            
4a Anchor curbing with drainage (includes slot drains) LF 1300 70.00$                  91,000.00$       ACO 4000 & 3000
4b Concrete anchor curbing LF 410 30.00$                  12,300.00$       

 
5 Athletic Surfacing (Synthetic Turf Grass)  -$                         

5a Filled-Turf installed (Premium) SF 0 5.00$                    -$                 
5b Synthetic Turf Striping Sport 0 10,000.00$           -$                 

6 Athletic Surfacing (Natural Turf Grass- 2 fields)  386,000.00$            
6a Install irrigation system and controller Field 4 30,000.00$           120,000.00$     
6b Place and amend root zone materials, 6" CY 5000 35.00$                  175,000.00$     
6c Seed Athletic Field Mix and fine grade SF 270,000 0.30$                    81,000.00$       
6d Turf establishment requirements LS 1 10,000.00$           10,000.00$       

7 Subsurface Drainage (Natural Turf Fields)  83,800.00$              
7a Geotextile Separation Layer SY 20000 2.00$                    40,000.00$       

ALTERNATIVE 3 COST ESTIMATE  - LITTLETON  NATURAL FOOTBALL FIELD AND TRACK   (High School Location)



7b 12" Flat Panel Drain LF 1800 4.00$                    7,200.00$         MultiFlow
7c 18" Nyloplast Structures EA 5 1,600.00$             8,000.00$         
7d 10" Perf. HDPE LF 800 32.00$                  25,600.00$       
7e 6" Perf. HDPE LF 120 25.00$                  3,000.00$         

7 Subsurface Drainage (Synthetic Turf Field)  78,520.00$              
7f Geotextile Separation Layer SY 10560 2.00$                    21,120.00$       
7g 12" Flat Panel Drain LF 3200 4.00$                    12,800.00$       MultiFlow
7h 18" Nyloplast Structures EA 10 1,600.00$             16,000.00$       
7i 10" Perf. HDPE LF 800 32.00$                  25,600.00$       
7j 6" Perf. HDPE LF 120 25.00$                  3,000.00$         

8 Fencing   142,740.00$            
8a 4' chain link fence LF 1532 45.00$                  68,940.00$       
8b 4' wide pedestrian gate EA 5 1,000.00$             5,000.00$         
8c 12' wide maintenance gate EA 1 2,800.00$             2,800.00$         
8d 6' chain link fence LF 1200 55.00$                  66,000.00$       

9 Storm Drainage (Parking and drives)  -$                         
9a Reset existing catch basin grates elev. EA 0 850.00$                -$                 
9b Concrete drain manholes / CBs EA 0 3,000.00$             -$                 
9c Misc. Drainage LS 0 5,000.00$             -$                 

10 Equipment  89,890.00$              
10a New goalposts PR 2 17,000.00$           34,000.00$       
10b Lane Barriers SET 1 3,790.00$             3,790.00$         4- with locks
10c Benches EA 8 950.00$                7,600.00$         portable
10d Backstops EA 2 5,000.00$             10,000.00$       
10f Dugouts EA 4 3,000.00$             12,000.00$       
10g Foul poles PR 2 500.00$                1,000.00$         
10h Rubbers / home plate EA 6 250.00$                1,500.00$         
10i Scoreboards EA 2 10,000.00$           20,000.00$       

11 Utilities 31,800.00$              
11a Water Cannons LS 2 900.00$                1,800.00$         
11b Water line relocation LF 200 25.00$                  5,000.00$         
11c Infastructure for future lighting (conduits and pullboxes) LS 1 25,000.00$           25,000.00$       

12 Soil Stabilization 750.00$                   
12a Silt Sock LF 0 5.00$                    -$                 MHD
12b Haybale filters at existing catchbasins EA 3 250.00$                750.00$            

13 Track and Field Construction  209,264.00$            
13a Aggregate Base for Track and D-areas (8") Ton 800 32.00$                  25,600.00$       Includes re-use of exist.
13b Prepare sub-base, shape, compact and fine grade SY 7064 1.50$                    10,596.00$       
13c Fine grade stone base (Track and D-areas) SY 7,064 1.50$                    10,596.00$       MHD
13d Pavement (1.5" Binder course and 1.5" Wearing course) SY 7,064 23.00$                  162,472.00$     MHD

.
14 Walkways and parking  6,750.00$                



14a Bituminous walkways areas with, 3" depth SY 100 25.00$                  2,500.00$         
14b Aggregate base (6") Ton 50 32.00$                  1,600.00$         
14c Prepare sub-base, shape, compact and fine grade SY 100 1.50$                    150.00$            
14d Signage and Striping LS 1 2,500.00$             2,500.00$         

 
15 Resilient Track Surfacing  241,048.00$            

15a Track and D-Area Surfacing (Latex) SY 7064 32.00$                  226,048.00$     
15b Track marking EA 1 15,000.00$           15,000.00$       

16 Discus and Shot Put Venues  18,580.50$              
16a Discuss and Shot Put Pads (Concrete) CY 2 500.00$                1,000.00$         
16b Aggregate base beneath pads Ton 5 30.00$                  157.50$            
16c Prepare sub-base, shape, compact and fine grade SY 42 1.50$                    63.00$              
16d Shot Put Curb LF 140 30.00$                  4,200.00$         
16e Shot put Sand/Clay Mix (6") Ton 22 30.00$                  660.00$            
16f Shot Put Toe board EA 1 500.00$                500.00$            
16g Discus Cage (portable) EA 1 12,000.00$           12,000.00$       

17 Pole Vault and Long Jump Venues  31,500.00$              
17a Sand Pit Forms with Sand Catcher EA 2 15,000.00$           30,000.00$       
17b Pole vault boxes EA 1 1,500.00$             1,500.00$         

18 Non-fixed track equipment 31,100.00$              
18a Hurdles EA 25 200.00$                5,000.00$         
18b Pole Vault Pad EA 1 15,000.00$           15,000.00$       
18c High Jump Pad EA 1 10,000.00$           10,000.00$       
18d Track crossing mat EA 1 1,100.00$             1,100.00$         

19 Specator Seating 90,000.00$              
19a Bleacher System SEAT 300 300.00$                90,000.00$       
19b Press Box (includes lift) EA 0 60,000.00$           -$                 

20 Athletic Lighting - 50 ft candles, 4 pole MUSCO -$                         
LS 0 300,000.00$         -$                 

]
Sub-Total 2,047,200.50$         
Soft Costs 143,304.04$            
Contingency 307,080.08$            
Budget total 2,497,584.61$    

POSSIBLE ALTERNATE BID ITEMS
Alt 1 Restroom  Building SF 1,600 200.00$                320,000.00$     320,000.00$            

Alt. 2 Ball Safety Netting @ D-Areas 11,250.00$              
Portable netting system LF 250 45.00$                  11,250.00$       

Alt. 3 Mid-Field Logo 15,000.00$              
Three Color logo LS 1 15,000.00$           15,000.00$       



Assumptions: 1.  Relocate / Rebuild Baseball Softball
  2.  1500 person bleacher and press box
  3. Paved D-Areas
  4.  Project includes rest room and team room building (ALT)
  5.  Project Includes Synthetic Turf
  6.  Project Includes athletic lighting 

                                                                        
ITEM DESCRIPTION UNIT QUANTITY UNIT COST COST TOTAL COST REMARKS

0 General Overhead
a Bonds and Insurance LS 1 35,000$                35,000.00$       57,500.00$               
b Mobilization LS 1 10,000$                10,000.00$       
c Layout and materials testing LS 1 12,500$                12,500.00$       

1 Site Preparation 143,000.00$             
1a Strip and Screen and haul topsoil (assume 8") CY 6,700 12.00$                  80,400.00$       
1b Excavation bulk dozer (New Synthetic Turf Field areas) (6" depth) CY 1853 20.00$                  37,060.00$       Below topsoil
1c Excavation bulk dozer (New Track areas) (4" depth) CY 777 20.00$                  15,540.00$       
1d Pulverize and remove existing track SY 5000 2.00$                    10,000.00$       

2 Demolition 14,800.00$               
2a Misc. Demolition LS 1 10,000.00$           10,000.00$       
2b Drainage Structures EA 4 1,200.00$             4,800.00$         
2b Remove existing bleachers LS 0 10,000.00$           -$                  
2b Remove existing pressbox LS 0 12,000.00$           -$                  
2c Remove existing chain link fence LF 0 4.00$                    -$                  

3 Field Preparation 286,858.00$             
3a Prepare sub-base, shape and compact (3 Field) SY 30,000 1.50$                    45,000.00$       MHD
3b Top Stone Layer Under Turf (1" Thick) Synthetic Fld Ton 562 34.00$                  19,108.00$       
3c Crushed Stone Base under Field (6" Thick) Synthetic Fld Ton 3,375 34.00$                  114,750.00$     
3d Drainage layer beneath 2 ball fields (4" thick) Ton 4,500 24.00$                  108,000.00$     

4 Concrete  103,300.00$             
4a Anchor curbing with drainage (includes slot drains) LF 1300 70.00$                  91,000.00$       ACO 4000 & 3000
4b Concrete anchor curbing LF 410 30.00$                  12,300.00$       

 
5 Athletic Surfacing (Synthetic Turf Grass)  460,000.00$             

5a Filled-Turf installed (Premium) SF 90,000 5.00$                    450,000.00$     
5b Synthetic Turf Striping Sport 1 10,000.00$           10,000.00$       

6 Athletic Surfacing (Natural Turf Grass- 2 fields)  270,550.00$             
6a Install irrigation system and controller Field 3 30,000.00$           90,000.00$       
6b Place and amend root zone materials, 6" CY 3330 35.00$                  116,550.00$     
6c Seed Athletic Field Mix and fine grade SF 180,000 0.30$                    54,000.00$       
6d Turf establishment requirements LS 1 10,000.00$           10,000.00$       

7 Subsurface Drainage (Natural Turf Fields)  83,800.00$               

ALTERNATIVE 3A COST ESTIMATE  - LITTLETON - SYNTHETIC FOOTBALL FIELD AND TRACK  (High School Location)



7a Geotextile Separation Layer SY 20000 2.00$                    40,000.00$       
7b 12" Flat Panel Drain LF 1800 4.00$                    7,200.00$         MultiFlow
7c 18" Nyloplast Structures EA 5 1,600.00$             8,000.00$         
7d 10" Perf. HDPE LF 800 32.00$                  25,600.00$       
7e 6" Perf. HDPE LF 120 25.00$                  3,000.00$         

7 Subsurface Drainage (Synthetic Turf Field)  78,520.00$               
7f Geotextile Separation Layer SY 10560 2.00$                    21,120.00$       
7g 12" Flat Panel Drain LF 3200 4.00$                    12,800.00$       MultiFlow
7h 18" Nyloplast Structures EA 10 1,600.00$             16,000.00$       
7i 10" Perf. HDPE LF 800 32.00$                  25,600.00$       
7j 6" Perf. HDPE LF 120 25.00$                  3,000.00$         

8 Fencing   142,740.00$             
8a 4' chain link fence LF 1532 45.00$                  68,940.00$       
8b 4' wide pedestrian gate EA 5 1,000.00$             5,000.00$         
8c 12' wide maintenance gate EA 1 2,800.00$             2,800.00$         
8d 6' chain link fence LF 1200 55.00$                  66,000.00$       

9 Storm Drainage (Parking and drives)  -$                         
9a Reset existing catch basin grates elev. EA 0 850.00$                -$                  
9b Concrete drain manholes / CBs EA 0 3,000.00$             -$                  
9c Misc. Drainage LS 0 5,000.00$             -$                  

10 Equipment  89,890.00$               
10a New goalposts PR 2 17,000.00$           34,000.00$       
10b Lane Barriers SET 1 3,790.00$             3,790.00$         4- with locks
10c Benches EA 8 950.00$                7,600.00$         portable
10d Backstops EA 2 5,000.00$             10,000.00$       
10f Dugouts EA 4 3,000.00$             12,000.00$       
10g Foul poles PR 2 500.00$                1,000.00$         
10h Rubbers / home plate EA 6 250.00$                1,500.00$         
10i Scoreboards EA 2 10,000.00$           20,000.00$       

11 Utilities 31,800.00$               
11a Water Cannons LS 2 900.00$                1,800.00$         
11b Water line relocation LF 200 25.00$                  5,000.00$         
11c Infastructure for future lighting (conduits and pullboxes) LS 1 25,000.00$           25,000.00$       

12 Soil Stabilization 750.00$                    
12a Silt Sock LF 0 5.00$                    -$                  MHD
12b Haybale filters at existing catchbasins EA 3 250.00$                750.00$            

13 Track and Field Construction  209,264.00$             
13a Aggregate Base for Track and D-areas (8") Ton 800 32.00$                  25,600.00$       Includes re-use of exist.
13b Prepare sub-base, shape, compact and fine grade SY 7064 1.50$                    10,596.00$       
13c Fine grade stone base (Track and D-areas) SY 7,064 1.50$                    10,596.00$       MHD
13d Pavement (1.5" Binder course and 1.5" Wearing course) SY 7,064 23.00$                  162,472.00$     MHD

.
14 Walkways and parking  6,750.00$                 



14a Bituminous walkways areas with, 3" depth SY 100 25.00$                  2,500.00$         
14b Aggregate base (6") Ton 50 32.00$                  1,600.00$         
14c Prepare sub-base, shape, compact and fine grade SY 100 1.50$                    150.00$            
14d Signage and Striping LS 1 2,500.00$             2,500.00$         

 
15 Resilient Track Surfacing  219,800.00$             

15a Track and D-Area Surfacing (Latex) SY 6400 32.00$                  204,800.00$     
15b Track marking EA 1 15,000.00$           15,000.00$       

16 Discus and Shot Put Venues  24,380.50$               
16a Discuss and Shot Put Pads (Concrete) CY 3 500.00$                1,500.00$         
16b Aggregate base beneath pads Ton 5 30.00$                  157.50$            
16c Prepare sub-base, shape, compact and fine grade SY 42 1.50$                    63.00$              
16d Shot Put Curb LF 280 30.00$                  8,400.00$         
16e Shot put Sand/Clay Mix (6") Ton 42 30.00$                  1,260.00$         
16f Shot Put Toe board EA 2 500.00$                1,000.00$         
16g Discus Cage (portable) EA 1 12,000.00$           12,000.00$       

17 Pole Vault and Long Jump Venues  31,500.00$               
17a Sand Pit Forms with Sand Catcher EA 2 15,000.00$           30,000.00$       
17b Pole vault boxes EA 1 1,500.00$             1,500.00$         

18 Non-fixed track equipment 31,100.00$               
18a Hurdles EA 25 200.00$                5,000.00$         
18b Pole Vault Pad EA 1 15,000.00$           15,000.00$       
18c High Jump Pad EA 1 10,000.00$           10,000.00$       
18d Track crossing mat EA 1 1,100.00$             1,100.00$         

19 Spectator Seating 510,000.00$             
19a Bleacher System SEAT 1500 300.00$                450,000.00$     
19b Press Box (includes lift) EA 1 60,000.00$           60,000.00$       

20 Athletic Lighting - 50 ft candles, 4 pole MUSCO 300,000.00$             
LS 1 300,000.00$         300,000.00$     

Sub-Total 3,096,302.50$          
Design Costs 140,000.00$             

Bid Period Services 10,000.00$               
Construction Period Services 45,000.00$               

Contingency 464,445.38$             
Budget total 3,755,747.88$     

POSSIBLE ALTERNATE BID ITEMS
Alt 1 Restroom  Building SF 1,600 200.00$                320,000.00$     320,000.00$             

Alt. 2 Ball Safety Netting @ D-Areas 11,250.00$               
Portable netting system LF 250 45.00$                  11,250.00$       

Alt. 3 Mid-Field Logo 15,000.00$               
Three Color logo LS 1 15,000.00$           15,000.00$       


